

**DIRECTORATE OF URBAN AFFAIRS, GOVERNMENT OF MEGHALAYA**  
Raitong Building, Secretariat Hill, Shillong -793001

Request for Proposal for Selection of State Implementation Consultant (SIC) under "Implementation of e-Governance in Municipalities in Meghalaya with the pilot in Shillong Municipality"

**ADDITIONAL CORRIGENDUM**

Notification No – DUA/P/23/2011/274,

Date: 27.11.2014

In continuation to this office 'Request for Proposal' issued vide No – DUA/P/23/2011/242, dtd. 09.10.2014 and Corrigendum issued vide No. DUA/P/23/2011/265 dtd. 19.11.2014 for Selection of State Implementation Consultant (SIC) under "Implementation of e-Governance in Municipalities in Meghalaya with the pilot in Shillong Municipality" under JNNURM scheme for the State of Meghalaya, Additional Corrigendum is hereby issued to the Request for Proposal which may be seen in the website of [meghalaya.nic.in](http://meghalaya.nic.in) or [smb.nic.in](http://smb.nic.in).

  
27/11/2014

**Director, Urban Affairs**

Directorate of Urban Affairs, Government of Meghalaya  
Raitong Building, Secretariat Hill, Shillong, Meghalaya - 793001  
E-mail: [duashillong@yahoo.co.in](mailto:duashillong@yahoo.co.in)  
☎ Tele No: 0364-2210037

**Further to RFP Document [Ref No- DUA/P/23/2011/242 dtd.09.10.14] and Corrigendum issued vide No. DUA/P/23/2011/265 dtd. 19.11.2014, further amendments are notified as below. All other requirements / specifications / information / Terms and Conditions remain unchanged except as given below.**

**2. Clause 5.1. Timeline- Table 10 stands amended as below:**

T = Date of Signing of Agreement between the Department and the Consultant

**Table 10: Indicative list of deliverables and milestones for SIC**

<b>S.No.</b>	<b>Deliverables</b>	<b>Timelines (Days)</b>
<b>Phase-I : Submission of Inception Report</b>		
I	Submission of Inception Report to Dept.	T+7 Days
II	Setting up of State PMU and publishing of notification	T+7 Days
III	Submission of Project Plan to the Dept.	T+15 Days
<b>Phase-II : Assessment Study and Preparation of FSD</b>		
I	Submission of Functional Solution Design (FSD)	T+45 Days
<b>Phase III: Bid Process Management</b>		
I	Submission of Request for Proposal (RFP) for selection of SDA/ASP	T+65 Days
II	Completion of Bid Process Management for selecting SDA/ASP	T+150 Days = T1
<b>Phase IV: Implementation Planning and Support</b>		
I.	Change Management through Capacity Building	T+180 Days
II.	Monitoring and Support during Implementation	T + 580 Days
III.	Monitoring and Support during Field Testing and Initial Go-Live	T + 630 Days

IV.	Obtaining STQC Certification of Implementation	T + 630 Days
V.	Project Evaluation	T+ 690 Days = T2
VI.	Operational Support to State	Entire Engagement Period
VII.	Systematic closure of activities and Knowledge Transfer	T2 + 30 Days = T3
VIII.	Acceptance of Closure Report submitted by SIC by the Dept.	T3 + 10 Days

--- End ---